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Addendum No. 2

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES
COUNTY IN LOS ANGELES FROM VANOWEN STREET UNDERCROSSING TO ROUTE 170/5 SEPARATION.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on Thursday, November 1, 2012.

This addendum is being issued to revise the Project Plans, the Notice to Bidders and Special Provisions, and the Bid book.
Project Plan Sheet 8 is revised. A copy of the revised sheet is attached for substitution for the like-numbered sheet.
Project Plan Sheets 36a and 36b are added. Copies of the added sheets are attached for addition to the project plans.
Project Plan Sheet 43 is deleted.

In the Notice to Bidders and Special Provisions, in the "STANDARD PLANS LIST," the following Standard Plans are
added:

"A20A Pavement Markers and Traffic Lines, Typical Details,"
"H3 Planting and Irrigation Details,"

"H4 Planting and Irrigation Details,"

"RSP HS5 Planting and Irrigation Details,"

"H6 Planting and Irrigation Details,"

"RSP H7 Planting and Irrigation Details,"

"HO Planting and Irrigation Details."

In the Notice to Bidders and Special Provisions, in the "STANDARD PLANS LIST," the following Standard Plan is deleted:

"NSP T60 Temporary Water Pollution Control Details (Temporary Rainforced Silt Fence)."
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In the Special Provisions, Section 10-1.20, "SLOPE PAVING (STAMPED CONCRETE)," the tenth paragraph is revised as
follows:

"The contract price paid per cubic yard for slope paving (stamped concrete) shall include full compensation for
furnishing all labor, materials, (including bar reinforcing steel and wire fabric), tools, equipment, and incidentals test
panels and for doing all the work involved in placing slope paving (stamped concrete), complete in place, as shown
on the plans, as specificed in the Standard Specifications and these special provisions, and as directed by the
Engineer."

In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the following paragraph is added after the seventh
paragraph:

"Do not perform clearing, grubbing, and earthwork operations in areas where existing irrigation facilities are to
remain in place until existing irrigation facilities have been checked for proper operation as specified under
"Existing Highway Irrigation Facilities" of these special provisions."

In the Special Provisions, Section 5-1.085, "SUPPLEMENTAL PROJECT INFORMATION" is added as attached.
In the Bid book, in the "Bid Item List," Item 13 is revised as attached.
To Bid book holders:

Replace page 3 of the "Bid Item List" in the Bid book with the attached revised page 3 of the Bid Item List. The revised
Bid Item List is to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted
in the Notice to Bidders section of the Notice to Bidders and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page
of the Bid book.

Submit bids in the Bid book you now possess. Holders who have already mailed their book will be contacted to arrange
for the return of their book.

Inform subcontractors and suppliers as necessary.
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This addendum and attachments are available for the Contractors' download on the Web site:

http://www.dot.ca.gov/hg/esc/oe/project_ads_addenda/07/07-2769U4

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this
letter before submitting your bid.

Sincerely,

TERRY ABBOTT
District Director

Attachments



5-1.085 SUPPLEMENTAL PROJECT INFORMATION
The Department makes the following supplemental project information available:

Supplemental Project Information

Means Description

Included in the Information Handout Aerially Deposited Lead Site Investigation, Route 170 PM
16.30 and 19.76, North Hollywood, California, Task
Order No. 07A2211-11, EA No. 258921

CONTRACT NO. 07-2769U4
ADDED PER ADDENDUM NO. 2 DATED OCTOBER 24, 2012



BID ITEM LIST

07-2769U4
ltem | ltem Item Description Unit of Estimated Unit Price Item Total
No. | Code Measure | Quantity
1 074016 | CONSTRUCTION SITE MANAGEMENT LS
LUMP SUM | LUMP SUM
2 074019 | PREPARE STORM WATER POLLUTION LS
PREVENTION PLAN LUMP SUM | LUMP SUM
3 074028 | TEMPORARY FIBER ROLL LF 2,000
4 074033 | TEMPORARY CONSTRUCTION EA 2
ENTRANCE
5 074038 | TEMPORARY DRAINAGE INLET EA 15
PROTECTION
6 074041 | STREET SWEEPING LS
LUMP SUM | LUMP SUM
7 074057 | STORM WATER ANNUAL REPORT EA 4 2,000.00 8,000.00
8 120090 | CONSTRUCTION AREA SIGNS LS
LUMP SUM | LUMP SUM
9 120100 | TRAFFIC CONTROL SYSTEM LS
LUMP SUM | LUMP SUM
10 190110 | LEAD COMPLIANCE PLAN LS
LUMP SUM | LUMP SUM
11 200002 | ROADSIDE CLEARING LS
LUMP SUM | LUMP SUM
12 202011 | MULCH CcY 18,500
13 202031 | COMMERCIAL FERTILIZER (SLOW LB 440
RELEASE)
14 202033 | COMMERCIAL FERTILIZER (PACKET) EA 1,820
15 204008 | PLANT (GROUP H) EA 452,000
16 204035 | PLANT (GROUP A) EA 1,020
17 204038 | PLANT (GROUP U) EA 120
18 204099 | PLANT ESTABLISHMENT WORK LS
LUMP SUM | LUMP SUM
19 206401 | MAINTAIN EXISTING IRRIGATION LS
FACILITIES LUMP SUM | LUMP SUM
20 206560 | CONTROL AND NEUTRAL CONDUCTORS | LS
LUMP SUM | LUMP SUM
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